

समग्र शिक्षा
Samagra Shiksha

No. D.46013/1/2024 - SPO(SS)/Pt-I
OFFICE OF THE STATE PROJECT DIRECTOR
SAMAGRA SHIKSHA, MIZORAM

(Mizoram School Education Mission Society)
McDonald Hill, Zarkawt, Aizawl - 796007

Phone- 0389-2306951/+91 8731847214/+91 6009596345

e-mail: ssamizoram@gmail.com

Dated Aizawl, the 25th June, 2026

OFFICE ORDER

In continuation of the **Office Tender NIT No. 4 (Civil Works) of 2025-26, "Construction of Buildings under Samagra Shiksha,"** issued on 2nd February, 2026 and in pursuance of No.G-21/159/2026-EC-FC, dated Aizawl, the 26th May, 2026 which outlines, *"the operation of Government Notification No. H.11021/1/2024-FEC dated 15.07.2024 relating to fixation of the permissible lower limit at 5% below and upper ceiling at 10% above the estimated cost put to tender, as well as the provisions contained in the Standard Bidding Documents for Procurement of Building & Other Related Works and Standard Bidding Documents for Road Works issued vide Office Memorandum No. A.47011/1/2024 F.Est dated 26.09.2025 concerning selection amongst multiple responsive lowest bidders by the Competent Authority, have been stayed, it is hereby informed to all concerned that the aforesaid Notification and relevant provisions of the Standard Bidding Documents shall remain inoperative with effect from dated 20.05.2026 and until further orders"*, the said tender (list enclosed) is hereby **cancelled with immediate effect**.

All concerned bidders are hereby informed to collect their **Earnest Money Deposit (EMD)** and **original bid documents** from the office of the undersigned within **30 (thirty) days** from the date of issue of this order during office hours. The State Project Office shall not be responsible for any documents or deposits not collected within the stipulated period.

This issues with the approval of the Competent Authority.



(C. LALTHANZIRA) 25/6/26
State Project Director
Samagra Shiksha, Mizoram

Memo No. D.46013/1/2024-SPO(SS)/Pt-I

Dated Aizawl, the 25th June, 2026

Copy to:

- 1) PS to Hon'ble Minister, School Education Department, Govt of Mizoram for kind information.
- 2) Secretary to the Govt of Mizoram, School Education Department for kind information.
- 3) Director, School Education Department, Govt of Mizoram for kind information.
- 4) Copy to be uploaded on www.samagra.mizoram.gov.in and <https://tender.mizoram.gov.in/> for information to all bidders
- 5) Guard file/ Relevant files.


State Project Director
Samagra Shiksha, Mizoram

NIT No. 4 (CIVIL WORKS) OF 2025-2026

Sl No.	District	Activity	School Name	Unit	Tendered Amount
1	Siaha	Dilapidated Building	Miepu - I UPS (SSA)	1	52,13,056.00
2	Siaha	Dilapidated Building	Miepu - II P/S (Local Body)	1	42,38,889.00
3	Mamit	Dilapidated Building	K. Sarali P/S (SSA)	1	42,38,889.00
4	Lawngtlai	Dilapidated Building	Saikah UPS (SSA)	1	52,13,056.00
5	Lawngtlai	Dilapidated Building	Border M/S Vawmbuk (Local Body)	1	52,13,056.00
6	Aizawl	Dilapidated Building	Govt Zohmun PS-I	1	70,00,000.00
7	Aizawl	New/Upgraded Higher Secondary School- Science Stream	Tuisualral Higher Secondary School	1	1,30,97,162.00
8	Kolasib	New/Upgraded Higher Secondary School- Science Stream	Kawnpui Higher Secondary School	1	1,30,97,162.00
9	Champhai	New/Upgraded Higher Secondary School- Science & Commerce Stream	Hnahlan Higher Secondary School	1	2,15,93,887.00
10	Serchhip	Strengthening of Existing Schools	Govt Serchhip Higher Secondary School	1	1,03,49,182.00
11	Siaha	Strengthening of Existing Schools	Govt Higher Secondary School- Siaha	1	1,18,62,137.00
12	Mamit	Addition of Science Stream & Strengthening of Existing Schools	Govt Kawrthah Higher Secondary School	1	1,74,05,182.00
13	Mamit	Teachers Quarter	Saikhawthlir RMSA Secondary School- 3 Units	3	50,29,295.00
14	Mamit	Teachers Quarter	Saithah RMSA Secondary School- 2 Units	2	33,52,864.00
TOTAL				17	12,69,03,817.00

1
25/6/26